

2008-09 CONSTRUCTION ENGINEERING SERVICES for WISDOT

SOUTHWEST REGION

CONSULTANT PACKAGE NO. 61L

Project I.D. **6199-00-74**
Highway/Street: Seier Road Bridge & Approaches, Town of Fountain Prairie
Termini/Location: CP Railway Bridge #B-11-148
County: Columbia
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 10, 2009

Anticipated Construction Cost: \$500,000-\$750,000

Major Items of Work: Structures, grading, base aggregate dense and asphaltic pavement

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: Coordination with CP Railroad is required. No construction window. Creosote timbers should be properly disposed.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.wi.state.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 62L

Project I.D. **3675-00-71**

Highway/Street: CTH B, Adams Street Bridge & Approaches, Village of
Rockdale

Termini/Location: Koshkonong Creek Bridge #B-13-612

County: Dane

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Urban

Traffic Control: Closed, signed detour

Letting Date: March 10, 2009

Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: Structures, grading, base aggregate dense and asphaltic
pavement

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: All work that has the potential to adversely affect the water
quality of the stream should be completed between June 15 and September 15. There
are existing swallow nests on the bridge. The bridge should be removed or netted prior
to May 15.

Construction Leader
Required: Yes

Construction
Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required

CONSULTANT PACKAGE NO. 63L

Project I.D. **5994-00-70**
Highway/Street: CTH BB, Monona Drive, City of Monona
Termini/Location: Broadway – Nichols Road
County: Dane
Length: 0.94 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staged construction

Letting Date: May 12, 2009

Anticipated Construction Cost: \$5,000,000-\$7,400,000

Major Items of Work: Common excavation, base aggregate dense, concrete pavement, sanitary sewer, storm sewer, water main, concrete curb & gutter, concrete sidewalks and driveways, erosion control, pavement markings.

Complexity Level: High

Associated Contracts: N/A

Restrictions:

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Asphalt density, materials sampling, PCC

Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required

CONSULTANT PACKAGE NO. 64L

Project I.D. **5033-00-70**
Highway/Street: CTH N, Edgerton – Stoughton Road
Termini/Location: Yahara River Bridge & Approaches #B-13-668
County: Dane
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, signed detour

Letting Date: April 14, 2009

Anticipated Construction Cost: \$500,000-\$750,000

Major Items of Work: Structures, grading, base aggregate dense and asphaltic pavement

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: Not yet known. Swallow nests and in-stream windows likely.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required

CONSULTANT PACKAGE NO. 65L

Project I.D. #1 5704-00-70

Highway/Street: CTH C, USH 18 – Millville Road
Termini/Location: Warner Creek Bridge & Approaches #B-22-264
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: May 12, 2009

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 5757-00-72

Highway/Street: Spring Valley Road Bridge & Approaches #B-22-265
Termini/Location: Town of Mount Ida
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 10, 2009

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #3 5803-00-70

Highway/Street: Lost Hollow Road, Bridge & Approaches #B-22-262
Termini/Location: Town of Mount Hope
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: December 9, 2008

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structures, grading, base aggregate dense and asphaltic pavement

Complexity Level: Low

Associated Contracts: N/A

Restrictions: CTH C - There are existing swallow nests on the bridge. The bridge should be removed or netted prior to May 15. Spring Valley Road - All work that has the potential to adversely affect the water quality of the stream should be completed between April 15 and September 15. There are existing swallow nests on the

bridge. The bridge should be removed or netted prior to May 15. Lost Hollow Road – No restrictions.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required

CONSULTANT PACKAGE NO. 66L

Project I.D. #1 5615-00-73

Highway/Street: CTH A, Bloomington – Lancaster Road
Termini/Location: Blake Fork Branch Bridge & Approaches #B-22-263
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, temporary bypass

Letting Date: March 10, 2009

Anticipated Construction Cost: \$100,000-\$250,000

Project I.D. #2 5615-00-74

Highway/Street: CTH A, Bloomington – Lancaster Road
Termini/Location: Branch Blake Fork Bridge & Approaches #B-22-260
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, temporary bypass

Letting Date: March 10, 2009

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Structures, grading, base aggregate dense and asphaltic pavement

Complexity Level: Low

Associated Contracts: These projects are being let together.

Restrictions: 5615-00-73 - All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15. There are existing swallow nests on the bridge. The bridge should be removed or netted prior to May 15.

5615-00-74 - All work that has the potential to adversely affect the water quality of the stream should be completed between May 15 and September 15. There are existing swallow nests on the bridge. The bridge should be removed or netted prior to May 15.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Inspection, material testing

For more information, contact: Sandra Villiesse

Sandra.villiesse@dot.sate.wi.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required

CONSULTANT PACKAGE NO. 67L

Project I.D. #1 **5318-00-72**
Highway/Street: Patterson Road Bridge & Approaches
Termini/Location: Town of Clarno
County: Green
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 10, 2009

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #2 **5705-00-74**
Highway/Street: CTH P, CTH HK – Clarno Road
Termini/Location: Spring Creek Bridge & Approaches
County: Green
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: January 13, 2009

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #3 **5716-00-76**
Highway/Street: Elmer Road Bridge & Approaches
Termini/Location: Town of Brooklyn
County: Green
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: January 13, 2009

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structures, grading, base aggregate dense and asphaltic pavement

Complexity Level: Low
Associated Contracts: N/A

Restrictions: Patterson Road – No restrictions. CTH P - All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15. There are existing swallow nests on the bridge.

The bridge should be removed or netted prior to May 15. Elmer Road - All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15. There are existing swallow nests on the bridge. The bridge should be removed or netted prior to May 15.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC

Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required

CONSULTANT PACKAGE NO. 68L

Project I.D. #1 **5995-00-71**
Highway/Street: 8th / 9th Street, City of Monroe
Termini/Location: 7th Avenue – 20th Avenue
County: Green
Length: 0.85 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Closed to thru traffic

Letting Date: March 10, 2009

Anticipated Construction Cost: \$2,000,000-\$2,999,999

Project I.D. #2 **5995-00-73**
Highway/Street: 9th Street, City of Monroe
Termini/Location: 10th Avenue – 12th Avenue
County: Green
Length: 0.85 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Closed to thru traffic

Letting Date: March 10, 2009

Anticipated Construction Cost: \$250,000-499,999

Major Items of Work:

Complexity Level: Medium

Associated Contracts: These projects are being let together.

Restrictions: None

Construction Leader
Required: Yes
Construction
Support Staff Required: Yes
Anticipated Number: 2-3
Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required

CONSULTANT PACKAGE NO. 69L

Project I.D. #1 **5579-00-72**
Highway/Street: CTH H, Hyde – Arena Road
Termini/Location: Knight Hollow Creek Bridge & Approaches #B-25-163
County: Iowa
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, temporary bypass

Letting Date: March 10, 2009

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 **5688-00-74**
Highway/Street: River Road Bridge & Approaches #B-52-162
Termini/Location: Town of Arena
County: Iowa
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 10, 2009

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #3 **5796-00-72**
Highway/Street: Shady Oak Lane, Bridge & Approaches #B-13-617
Termini/Location: Town of Verona
County: Dane
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: February` 10, 2009

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structures, grading, base aggregate dense and asphaltic pavement

Complexity Level: Low

Associated Contracts: N/A

Restrictions: CTH H - All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15. There are existing swallow nests on the bridge. The bridge should be removed or netted prior to May 15. River Road – Roadway realigned so existing structure can be used for access. Road serves DNR land and Wisconsin River boat launch. All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15. There are existing swallow nests on the bridge. The bridge should be removed or netted prior to May 15. Shady Oak Lane – No DNR restrictions. MMSD has work just south of bridge. Maintain side roads and private entrances with this project.

Construction Leader	
Required:	Yes
Construction	
Support Staff Required:	Yes
Anticipated Number:	1
Required Certification:	Asphalt density, materials sampling, PCC
Duties:	Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required

CONSULTANT PACKAGE NO. 70L

Project I.D. #1 5958-00-71

Highway/Street: CTH G, CTH E- CTH X Road
Termini/Location: Pecatonica River Bridge & Approaches #B-25-164
County: Iowa
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 10, 2009

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 5703-00-74

Highway/Street: CTH D, CTH A – CTH E Road
Termini/Location: Crow Branch Bridge & Approaches #B-22-193
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: December 9, 2008

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structures, grading, base aggregate dense and asphaltic pavement

Complexity Level: Low

Associated Contracts: N/A

Restrictions: CTH G – All work that has the potential to adversely affect the water quality of the stream should be completed between June 1 and September 15. There are existing swallow nests on the bridge. The bridge should be removed or netted prior to May 15. Possible non-participating work to replace existing fire hydrant. CTH D - All work that has the potential to adversely affect the water quality of the stream and reshaping of the bank should be completed between April 8 and October 15. Silt fence should be installed to prevent frogs from entering the project from April 8 to April 15.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC

Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required

CONSULTANT PACKAGE NO. 71L

Project I.D. #1 7386-03-72

Highway/Street: Headquarters Road, Bridge & Approaches #B-29-139
Termini/Location: Town of Necedah
County: Juneau
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed. Town will sign detour

Letting Date: September 9, 2008

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #2 5812-01-72

Highway/Street: CTH G, CTH O East – CTH O West
Termini/Location: Branch One Mile Creek Bridge & Approaches #B-29-140
County: Juneau
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: December 9, 2008

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structures, grading, base aggregate dense and asphaltic pavement

Complexity Level: Low

Associated Contracts: N/A

Restrictions: Headquarters Road – Completion date August 28, 2009. There are existing swallow nests on the bridge. The bridge should be removed or netted prior to May 15. CTH G - All work that has the potential to adversely affect the water quality of the stream should be completed between April 15 and September 15. There are existing swallow nests on the bridge. The bridge should be removed or netted prior to May 15.

Construction Leader
Required: Yes

Construction
Support Staff Required: Yes
Anticipated Number: 1
Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required

CONSULTANT PACKAGE NO. 72L

Project I.D. **5075-07-71**

Highway/Street: CTH B, CTH C – Linse Road #C-32-96

Termini/Location: Branch La Crosse River Bridge & Approaches

County: La Crosse

Length: N/A

Project Type: Bridge Replacement (w/twin cell box culvert)

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: December 9, 2008

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structures, grading, base aggregate dense and asphaltic pavement

Complexity Level: Low

Associated Contracts: N/A

Restrictions: None

Construction Leader
Required: Yes

Construction
Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC

Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required

CONSULTANT PACKAGE NO. 73L

Project I.D. **5233-00-71**
Highway/Street: CTH H, CTH J – STH 91 Road
Termini/Location: Fever River Bridge & Approaches #B-33-115
County: Lafayette
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: April 14, 2009

Anticipated Construction Cost: \$500,000-\$750,000

Major Items of Work: Structures, grading, base aggregate dense and asphaltic
pavement

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: All work that has the potential to adversely affect the water
quality of the stream should be completed between June 15 and September 15.

Construction Leader
Required: Yes
Construction
Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required

CONSULTANT PACKAGE NO. 74L

Project I.D. #1 **5186-04-71**
Highway/Street: CTH I, CTH A – CTH H
Termini/Location: Gault Hollow Creek Bridge & Approaches #B-52-265
County: Richland
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, temporary bypass

Letting Date: April 14, 2009

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 **5369-00-76**
Highway/Street: Pregal Drive Bridge & Approaches #B-52-262
Termini/Location: Town of Willow
County: Richland
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, temporary bypass

Letting Date: December 9, 2008

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #3 **5459-00-71**
Highway/Street: CTH TB, CTH O – Twin Bluffs Road
Termini/Location: Ash Creek Bridge & Approaches #B-52-264
County: Richland
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, temporary bypass

Letting Date: December 9, 2008

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structures, grading, base aggregate dense and asphaltic pavement

Complexity Level: Low

Associated Contracts: N/A

Restrictions: CTH I - Roadway realigned so existing structure can be used for bypass. All work that has the potential to adversely affect the water quality of

the stream should be completed between April 15 and September 15. There are existing swallow nests on the bridge. The bridge should be removed or netted prior to May 15. Creosote timbers should be properly disposed.

Pregal Drive - Roadway realigned so existing structure can be used for bypass. All work that has the potential to adversely affect the water quality of the stream should be completed between April 15 and September 15. There are existing swallow nests on the bridge. The bridge should be removed or netted prior to May 15. CTH TB - Roadway realigned so existing structure can be used for bypass. All work that has the potential to adversely affect the water quality of the stream should be completed between June 1 and September 15. Coordinate construction of rip-rap ditch with DNR.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC

Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required

CONSULTANT PACKAGE NO. 75L

Project I.D. #1 **5927-00-74**
Highway/Street: CTH M, STH 213- Evansville Road
Termini/Location: Branch Allen Creek Bridge #B-53-275
County: Rock
Length: N/A
Project Type: Bridge Replacement (w/box culvert)
Urban and/or Rural: Rural
Traffic Control: Closed, detour will be signed by Rock County

Letting Date: March 10, 2009

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #2 **5927-00-75**
Highway/Street: CTH M, STH 213 – Evansville Road
Termini/Location: Branch Allen Creek Bridge Approaches
County: Rock
Length: N/A
Project Type: Approaches
Urban and/or Rural: Rural
Traffic Control: Closed, detour will be signed by Rock County

Letting Date: March 10, 2009

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #3 **5977-00-73**
Highway/Street: Leedle Mill Road Bridge & Approaches
Termini/Location: Town of Union
County: Rock
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: May 12, 2009

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Structures, grading, base aggregate dense and asphaltic pavement

Complexity Level: Medium

Associated Contracts: 5927-00-74 and 5927-00-75 are being let together.

Restrictions: 5927-00-74 & 75 - All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15. A temporary bypass for the stream will be used to build the box culvert. Leedle Mill - All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15. There is an existing Robin's nest on site. The bridge should be removed or netted prior to May 15.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required

CONSULTANT PACKAGE NO. 76L

Project I.D. #1 **5942-00-72**
Highway/Street: CTH H, STH 81 – STH 213 Road
Termini/Location: Branch Raccoon Creek Bridge & Approaches #B-53-274
County: Rock
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, detour will be signed by Rock County

Letting Date: March 10, 2009

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 **3650-01-72**
Highway/Street: CTH A, Janesville – CTH N Road
Termini/Location: Branch Blackhawk Creek Bridge & Approaches
County: Rock
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, detour will be signed by Rock County

Letting Date: May 12, 2009

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Structures, grading, base aggregate dense and asphaltic pavement

Complexity Level: Low

Associated Contracts: N/A

Restrictions: CTH H – All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15. CTH A - All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15.

Construction Leader
Required: Yes

Construction
Support Staff Required: Yes
Anticipated Number: 1
Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required

CONSULTANT PACKAGE NO. 77L

Project I.D. **5989-05-20**
Highway/Street: Turtle Creek Bike Trail
Termini/Location: City of Beloit
County: Rock
Length: 0.92 miles
Project Type: Bicycle/Pedestrian Path
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: May 12, 2009

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work:

Complexity Level: Low

Associated Contracts: N/A

Restrictions: Off street trail. Includes an at grade RR crossing. Creosote RR ties should be properly disposed.

Construction Leader
Required: Yes
Construction
Support Staff Required: No
Anticipated Number:
Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required

CONSULTANT PACKAGE NO. 78L

Project I.D. #1 5659-00-73

Highway/Street: CTH PF, La Rue – North Freedom Road
Termini/Location: Seeley Creek Bridge & Approaches
County: Sauk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, detour will be signed by Sauk County

Letting Date: May 12, 2009

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 5908-00-72

Highway/Street: CTH G, CTH Y – STH 33 Road
Termini/Location: Baraboo River Bridge & Approaches #B-56-202
County: Sauk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, detour will be signed by Sauk County

Letting Date: May 12, 2009

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Structures, grading, base aggregate dense and asphaltic pavement

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: CTH PF – None. CTH G - All work that has the potential to adversely affect the water quality of the stream should be completed between June 1 and September 15. There are existing swallow nests on the bridge. The bridge should be removed or netted prior to May 15. Navigational buoys required. On site archeologist will monitor ground disturbing activities within 15 feet beyond the boundaries for uncataloged burial site.

Construction Leader
Required: Yes

Construction
Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required

CONSULTANT PACKAGE NO. 79L

Project I.D. #1 5385-07-71
Highway/Street: Gardner Road Bridge & Approaches #B-62-35
Termini/Location: Town of Franklin
County: Vernon
Length:
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: December 9, 2008

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #2 5389-08-71
Highway/Street: Newton Road Bridge & Approaches #B-62-37
Termini/Location: Town of Harmony
County: Vernon
Length:
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, temporary bypass

Letting Date: March 10, 2009

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #3 5396-01-73
Highway/Street: Norwegian Hollow Road Bridge & Approaches #B-62-36
Termini/Location: Town of Jefferson
County: Vernon
Length:
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 10, 2009

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #4 5408-05-71
Highway/Street: Taylor Road Bridge & Approaches
Termini/Location: Town of Wheatland
County: Vernon

Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 10, 2009

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #5 5327-07-77

Highway/Street: Rush Creek Road Bridge & Approaches #B-12-177
Termini/Location: Town of Freeman
County: Crawford
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: May 12, 2009

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Structures, grading, base aggregate dense and asphaltic pavement

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: Gardner Road - All work that has the potential to adversely affect the water quality of the stream should be completed between April 15 and September 15. There are existing swallow nests on the bridge. The bridge should be removed or netted prior to May 15. Newton Road & Norwegian Hollow Road - There are existing swallow nests on the bridge. The bridge should be removed or netted prior to May 15. Taylor Road & Rush Creek – DNR coordination not yet completed. In stream work restriction and presence of swallow nests are possible.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required

CONSULTANT PACKAGE NO. 80L

Project I.D. **5398-01-71**
Highway/Street: CTH D
Termini/Location: STH 82 – CTH P
County: Vernon
Length:
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Closed, detour will be signed by Vernon County

Letting Date: March 10, 2009

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work:

Complexity Level:

Associated Contracts: N/A

Restrictions:

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC

Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required